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FLARE CONSTRUCTION, INC. & 
SUBSIDIARY
300 NO. INDUSTRIAL RD.
P.O. BOX 130
COALVILLE,UT 84017

Project No: F-I15-7(268)350
Project Name: I-15, 2700 NORTH TO HOT SPRINGS
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: WEBER (57)

STAKER & PARSON COS DBA 
JACK B. PARSON C
2350 SOUTH 1900 WEST
OGDEN,UT 84401

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 35,000.00 16,850.0016,850.0035,000.00 43,000.00Lump 43,000.001
1Public Information Services013150010 1,000.00 1,000.001,000.001,000.00 598.00Lump 598.002
1Traffic Control015540005 25,000.00 14,517.0014,517.0025,000.00 19,060.00Lump 19,060.003

110Dust Control and Watering015720020 5,500.00 5,170.0047.0050.00 385.001000 gal 3.504
143Remove Pipe Culvert022210095 2,574.00 1,644.5011.5018.00 1,001.00ft 7.005

5Remove Culvert End Section022210100 1,000.00 265.0053.00200.00 220.00Each 44.006
800Roadway Excavation (Plan Quantity)023160020 12,000.00 10,200.0012.7515.00 10,600.00cu yd 13.257
182PVC Fold and Form Pipe Liner, 18 Inch02610118* 21,476.00 44,772.00246.00118.00 41,860.00ft 230.008
2424 Inch Culvert, Reinforced Concrete, Class C026101252 1,560.00 1,104.0046.0065.00 1,704.00ft 71.009
1Culvert End Section 24 inch026130040 625.00 493.00493.00625.00 500.00Each 500.0010
6Drop Inlet (Type B)02633010P 18,000.00 24,960.004,160.003,000.00 18,450.00Each 3,075.0011
2Median Drainage Structure02633020P 6,000.00 4,700.002,350.003,000.00 1,460.00Each 730.0012

500Untreated Base Course (Shoulder Dressing)02721001P 15,000.00 10,550.0021.1030.00 10,500.00Ton 21.0013
100Delineator Type I028420010 2,600.00 3,190.0031.9026.00 3,140.00Each 31.4014

1Delineator Type II028420020 28.00 34.0034.0028.00 33.00Each 33.0015
40Delineator - Culvert Marker028420030 1,200.00 1,360.0034.0030.00 1,340.00Each 33.5016
3Delineator - Freeway Turn Around028420050 165.00 132.0044.0055.00 129.00Each 43.0017

8850Cable Barrier02845002* 141,600.00 131,422.5014.8516.00 129,210.00ft 14.6018
2Cable Barrier Terminal02845003* 7,000.00 8,090.004,045.003,500.00 8,000.00Each 4,000.0019

2600Contractor Furnished Topsoil029120020 65,000.00 42,640.0016.4025.00 47,580.00Ton 18.3020
                                                                                          Subtotal 362,328.00 323,094.00 338,770.00

30 - LANDSCAPING

340Drop-Inlet Barrier (Fiber Roll)015710075 2,720.00 3,230.009.508.00 1,360.00ft 4.0021
3Wood Fiber Mulch029110010 4,500.00 5,610.001,870.001,500.00 3,570.00Acre 1,190.0022
3Drill Seed029220010 2,400.00 2,310.00770.00800.00 2,100.00Acre 700.0023

                                                                                          Subtotal 9,620.00 11,150.00 7,030.00

Total: 371,948.00 334,244.00 345,800.00

Percent of Engineer's Estimate: 92.97 %89.86 %
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DRY CREEK STRUCTURES LLC
3340 NORTH CENTER STREET
LEHI,UT 84043

Project No: F-I15-7(268)350
Project Name: I-15, 2700 NORTH TO HOT SPRINGS
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: WEBER (57)

BOWEN CONSTRUCTION CO INC
1120 WEST 500 NORTH
CENTERVILLE,UT 84014

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 35,000.00 26,756.0026,756.0035,000.00 35,000.00Lump 35,000.001
1Public Information Services013150010 1,000.00 1,614.291,614.291,000.00 500.00Lump 500.002
1Traffic Control015540005 25,000.00 22,891.0022,891.0025,000.00 25,000.00Lump 25,000.003

110Dust Control and Watering015720020 5,500.00 4,926.9044.7950.00 2,750.001000 gal 25.004
143Remove Pipe Culvert022210095 2,574.00 1,961.9613.7218.00 1,430.00ft 10.005

5Remove Culvert End Section022210100 1,000.00 2,345.05469.01200.00 500.00Each 100.006
800Roadway Excavation (Plan Quantity)023160020 12,000.00 11,248.0014.0615.00 16,000.00cu yd 20.007
182PVC Fold and Form Pipe Liner, 18 Inch02610118* 21,476.00 55,307.98303.89118.00 40,950.00ft 225.008
2424 Inch Culvert, Reinforced Concrete, Class C026101252 1,560.00 1,708.8071.2065.00 1,200.00ft 50.009
1Culvert End Section 24 inch026130040 625.00 775.62775.62625.00 375.00Each 375.0010
6Drop Inlet (Type B)02633010P 18,000.00 16,223.462,703.913,000.00 21,900.00Each 3,650.0011
2Median Drainage Structure02633020P 6,000.00 1,823.82911.913,000.00 5,500.00Each 2,750.0012

500Untreated Base Course (Shoulder Dressing)02721001P 15,000.00 9,210.0018.4230.00 12,500.00Ton 25.0013
100Delineator Type I028420010 2,600.00 6,444.0064.4426.00 2,950.00Each 29.5014

1Delineator Type II028420020 28.00 184.57184.5728.00 29.50Each 29.5015
40Delineator - Culvert Marker028420030 1,200.00 2,384.4059.6130.00 1,420.00Each 35.5016
3Delineator - Freeway Turn Around028420050 165.00 276.0392.0155.00 106.50Each 35.5017

8850Cable Barrier02845002* 141,600.00 129,475.5014.6316.00 128,325.00ft 14.5018
2Cable Barrier Terminal02845003* 7,000.00 7,963.823,981.913,500.00 8,000.00Each 4,000.0019

2600Contractor Furnished Topsoil029120020 65,000.00 48,750.0018.7525.00 50,700.00Ton 19.5020
                                                                                          Subtotal 362,328.00 352,271.20 355,136.00

30 - LANDSCAPING

340Drop-Inlet Barrier (Fiber Roll)015710075 2,720.00 1,591.204.688.00 1,700.00ft 5.0021
3Wood Fiber Mulch029110010 4,500.00 3,874.291,291.431,500.00 4,050.00Acre 1,350.0022
3Drill Seed029220010 2,400.00 1,220.40406.80800.00 1,260.00Acre 420.0023

                                                                                          Subtotal 9,620.00 6,685.89 7,010.00

Total: 371,948.00 358,957.09 362,146.00

Percent of Engineer's Estimate: 97.36 %96.51 %
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HIDDEN PEAK ELECTRIC CO., INC.
4586 S. CHERRY ST, UNIT A
MURRAY,UT 84123

Project No: F-I15-7(268)350
Project Name: I-15, 2700 NORTH TO HOT SPRINGS
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: WEBER (57)

PNK CONSTRUCTORS LLC
29 West 200 North
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 35,000.00 37,000.0037,000.0035,000.00 37,265.84Lump 37,265.841
1Public Information Services013150010 1,000.00 9,557.009,557.001,000.00 618.14Lump 618.142
1Traffic Control015540005 25,000.00 34,000.0034,000.0025,000.00 76,919.85Lump 76,919.853

110Dust Control and Watering015720020 5,500.00 2,640.0024.0050.00 1.101000 gal 0.014
143Remove Pipe Culvert022210095 2,574.00 2,860.0020.0018.00 3,193.19ft 22.335

5Remove Culvert End Section022210100 1,000.00 750.00150.00200.00 507.40Each 101.486
800Roadway Excavation (Plan Quantity)023160020 12,000.00 10,400.0013.0015.00 12,992.00cu yd 16.247
182PVC Fold and Form Pipe Liner, 18 Inch02610118* 21,476.00 40,950.00225.00118.00 40,700.66ft 223.638
2424 Inch Culvert, Reinforced Concrete, Class C026101252 1,560.00 1,440.0060.0065.00 2,435.52ft 101.489
1Culvert End Section 24 inch026130040 625.00 500.00500.00625.00 405.92Each 405.9210
6Drop Inlet (Type B)02633010P 18,000.00 23,400.003,900.003,000.00 15,620.34Each 2,603.3911
2Median Drainage Structure02633020P 6,000.00 2,900.001,450.003,000.00 2,964.98Each 1,482.4912

500Untreated Base Course (Shoulder Dressing)02721001P 15,000.00 11,500.0023.0030.00 905.00Ton 1.8113
100Delineator Type I028420010 2,600.00 3,045.0030.4526.00 2,943.00Each 29.4314

1Delineator Type II028420020 28.00 32.0032.0028.00 31.20Each 31.2015
40Delineator - Culvert Marker028420030 1,200.00 1,302.0032.5530.00 1,258.40Each 31.4616
3Delineator - Freeway Turn Around028420050 165.00 123.0041.0055.00 121.02Each 40.3417

8850Cable Barrier02845002* 141,600.00 132,750.0015.0016.00 119,829.00ft 13.5418
2Cable Barrier Terminal02845003* 7,000.00 9,200.004,600.003,500.00 7,509.42Each 3,754.7119

2600Contractor Furnished Topsoil029120020 65,000.00 41,600.0016.0025.00 39,572.00Ton 15.2220
                                                                                          Subtotal 362,328.00 365,949.00 365,793.98

30 - LANDSCAPING

340Drop-Inlet Barrier (Fiber Roll)015710075 2,720.00 1,190.003.508.00 2,060.40ft 6.0621
3Wood Fiber Mulch029110010 4,500.00 3,600.001,200.001,500.00 3,653.25Acre 1,217.7522
3Drill Seed029220010 2,400.00 1,134.00378.00800.00 1,150.77Acre 383.5923

                                                                                          Subtotal 9,620.00 5,924.00 6,864.42

Total: 371,948.00 371,873.00 372,658.40

Percent of Engineer's Estimate: 100.19 %99.98 %
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Project No: F-I15-7(268)350
Project Name: I-15, 2700 NORTH TO HOT SPRINGS
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: WEBER (57)

NATIONAL BARRICADE 
COMPANY
3960 SOUTH 300 WEST
MURRAY,UT 84107

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 35,000.00 3,500.003,500.0035,000.00Lump1
1Public Information Services013150010 1,000.00 4,000.004,000.001,000.00Lump2
1Traffic Control015540005 25,000.00 15,949.0015,949.0025,000.00Lump3

110Dust Control and Watering015720020 5,500.00 18,604.30169.1350.001000 gal4
143Remove Pipe Culvert022210095 2,574.00 3,146.0022.0018.00ft5

5Remove Culvert End Section022210100 1,000.00 3,250.00650.00200.00Each6
800Roadway Excavation (Plan Quantity)023160020 12,000.00 55,144.0068.9315.00cu yd7
182PVC Fold and Form Pipe Liner, 18 Inch02610118* 21,476.00 50,050.00275.00118.00ft8
2424 Inch Culvert, Reinforced Concrete, Class C026101252 1,560.00 2,208.0092.0065.00ft9
1Culvert End Section 24 inch026130040 625.00 1,380.001,380.00625.00Each10
6Drop Inlet (Type B)02633010P 18,000.00 25,200.004,200.003,000.00Each11
2Median Drainage Structure02633020P 6,000.00 11,600.005,800.003,000.00Each12

500Untreated Base Course (Shoulder Dressing)02721001P 15,000.00 13,600.0027.2030.00Ton13
100Delineator Type I028420010 2,600.00 1,790.0017.9026.00Each14

1Delineator Type II028420020 28.00 19.5519.5528.00Each15
40Delineator - Culvert Marker028420030 1,200.00 800.0020.0030.00Each16
3Delineator - Freeway Turn Around028420050 165.00 85.8028.6055.00Each17

8850Cable Barrier02845002* 141,600.00 323,202.0036.5216.00ft18
2Cable Barrier Terminal02845003* 7,000.00 5,175.002,587.503,500.00Each19

2600Contractor Furnished Topsoil029120020 65,000.00 52,572.0020.2225.00Ton20
                                                                                          Subtotal 362,328.00 591,275.65

30 - LANDSCAPING

340Drop-Inlet Barrier (Fiber Roll)015710075 2,720.00 1,700.005.008.00ft21
3Wood Fiber Mulch029110010 4,500.00 4,140.001,380.001,500.00Acre22
3Drill Seed029220010 2,400.00 1,304.10434.70800.00Acre23

                                                                                          Subtotal 9,620.00 7,144.10

Total: 371,948.00 598,419.75

Percent of Engineer's Estimate: 160.89 %


